

御見積書

見積No 002

平成31年4月26日

御中

件名 赤坂居酒屋一部改修工事(天井)

場所

支払条件 契約時半金・完工時半金

工期 約6日間

見積有効期限 14日間

| | |
|---------|----------|
| 税別お見積金額 | ¥526,000 |
|---------|----------|

| No. | 品名・工事内容 | 数量 | 単位 | 単価 | 金額 | 備考 |
|-----|-----------------------|----|----|--------|---------|------|
| 1 | 仮設工事 | 1 | 式 | | 94,800 | |
| 2 | 解体工事 | 1 | 式 | | 22,500 | |
| 3 | 木工事 | 1 | 式 | | 40,000 | |
| 4 | 電気工事 | 1 | 式 | | 197,000 | |
| 5 | 内装工事 | 1 | 式 | | 71,750 | |
| 6 | 現場管理費(近隣挨拶・現場監督等含む) | 4 | 日間 | 15,000 | 60,000 | |
| 7 | 諸経費 | 1 | 式 | | 40,000 | |
| | ※御見積書以外の項目は別途お受け致します。 | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | | | | | | |
| | 小計 | | | | 526,050 | |
| | 端数値引き | 1 | 式 | | -50 | |
| | 合計 | | | | 526,000 | (税別) |

| 見積明細書 | | | | | | NO. 3 |
|-------|---------------------|---|---|--------|--------|-------|
| 3 | 木工事 | | | | | - |
| | 客席部分天井ボード貼り PB9.5mm | 1 | 式 | 40,000 | 40,000 | 材工 |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | | | | | | - |
| | 小 計 | | | | 40,000 | (税別) |

| 見積明細書 | | | | | NO. 4 | |
|-------|------------------------------|----|---|--------|---------|------|
| 4 | 電気工事 | | | | - | |
| | 照明配線切り直し | 1 | 式 | 35,000 | 35,000 | |
| | 新規配線ダクトレール 2m 黒 | 6 | 本 | 6,500 | 39,000 | |
| | 新規配線ダクトレール用スポットライト 40W相当 電球色 | 18 | 個 | 3,500 | 63,000 | 材工 |
| | 器具取付・配線結び | 1 | 式 | 60,000 | 60,000 | 材工 |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | | | | | - | |
| | 小計 | | | | 197,000 | (税別) |

