

《 御 見 積 書 》

様

令和 7 年 6 月 9 日

有効期限 令和 7 年 7 月 9 日

No.	工 事 名	金 額	摘 要		
1	仮設工事	155,000			
2	LGS工事	89,000			
3	クロス工事	65,700			
4	サイン工事	42,000			
5	床工事	490,940			
6	カーテン工事	106,400			
7	ガラスフィルム工事	32,000			
8		0			
9		0			
10		0			
11		0			
12		0			
13		0			
14		0			
15		0			
16		0			
17		0			
18		0			
19		0			
20		0			
		小計	981,040	消費税	98,104
		税込合計金額		¥1,079,144	

工 事 別 内 訳 書

【工事名】 仮設工事



No.	内 容 及 び 詳 細	数 量	単 価	金 額	摘 要
1	1 墨出し費用	1 式	20,000	20,000	
	2 発生材処理費	3 m ³	20,000	60,000	
	3 現場管理費	1 式	60,000	60,000	
	4 会社経費	1 式	15,000	15,000	
	5			0	
	6			0	
	7			0	
	8			0	
	9			0	
	10			0	
	11			0	
	12			0	
	13			0	
	14			0	
	15			0	
	16			0	
	17			0	
	18			0	
	19			0	
	20			0	
	21			0	
	22			0	
	23			0	
	24			0	
	25			0	
				小 計	¥155,000

工 事 別 内 訳 書

【工事名】 LGS工事



No.	内 容 及 び 詳 細		数 量	単 価	金 額	摘 要
2	1	間仕切壁造作			0	
	2	LGS壁下地 6545 @303	1 式	35,000	35,000	少量の為一式工事
	3	壁下地貼り PB12.5	1 式	30,000	30,000	少量の為一式工事
	4	資材搬入費	1 式	10,000	10,000	
	5	雑材消耗品費	1 式	8,000	8,000	
	6	車両経費	1 式	6,000	6,000	
	7				0	
	8				0	
	9				0	
	10				0	
	11				0	
	12				0	
	13				0	
	14				0	
	15				0	
	16				0	
	17				0	
	18				0	
	19				0	
	20				0	
	21				0	
	22				0	
	23				0	
	24				0	
	25				0	
					小 計	¥89,000

工 事 別 内 訳 書

【工事名】 クロス工事



No.	内 容 及 び 詳 細		数 量	単 価	金 額	摘 要
3	1	新設間仕切壁仕上げ			0	
	2	クロス工事	1 式	38,000	38,000	少量の為一式工事
	3	ソフト巾木 H=60	1 式	10,000	10,000	少量の為一式工事
	4	資材搬入費	1 式	6,500	6,500	
	5	雑材消耗品費	1 式	5,200	5,200	
	6	車両経費	1 式	6,000	6,000	
	7				0	
	8				0	
	9				0	
	10				0	
	11				0	
	12				0	
	13				0	
	14				0	
	15				0	
	16				0	
	17				0	
	18				0	
	19				0	
	20				0	
	21				0	
	22				0	
	23				0	
	24				0	
	25				0	
					小 計	¥65,700

工事別内訳書

【工事名】 サイン工事

No.	内 容 及 び 詳 細	数 量	単 価	金 額	摘 要
4	1 インクジェットシート貼り			0	
	2 室内側施工	1 式	36,000	36,000	材工共
	3 車両経費	1 式	6,000	6,000	
	4			0	
	5			0	
	6			0	
	7			0	
	8			0	
	9			0	
	10			0	
	11			0	
	12			0	
	13			0	
	14			0	
	15			0	
	16			0	
	17			0	
	18			0	
	19			0	
	20			0	
	21			0	
	22			0	
	23			0	
	24			0	
	25			0	
				小 計	¥42,000

工 事 別 内 訳 書

【工事名】 床工事



No.	内 容 及 び 詳 細		数 量	単 価	金 額	摘 要
5	1	ジムマット			0	
	2	500X500 t=50 固定バックル付き施工	28 m ²	15,200	425,600	材工共
	3	入口見切り スロープ施工	1 式	32,840	32,840	材工共
	4	資材搬入費	1 式	12,500	12,500	
	5	雑材消耗品費	1 式	8,000	8,000	
	6	車両経費	1 式	12,000	12,000	
	7				0	
	8				0	
	9				0	
	10				0	
	11				0	
	12				0	
	13				0	
	14				0	
	15				0	
	16				0	
	17				0	
	18				0	
	19				0	
	20				0	
	21				0	
	22				0	
	23				0	
	24				0	
	25				0	
					小 計	¥490,940

工事別内訳書

【工事名】 カーテン工事

No.	内容及び詳細		数量	単価	金額	摘要
6	1	ロールスクリーン			0	
	2	TOSOコルト W1180XH2000	1 台	20,300	20,300	定価29000
	3	W1640XH2000	1 台	24,500	24,500	定価35000
	4	W1250XH2000	2 台	20,300	40,600	定価29000
	5	取り付け施工費	1 式	15,000	15,000	
	6	車両経費	1 式	6,000	6,000	
	7				0	
	8				0	
	9				0	
	10				0	
	11				0	
	12				0	
	13				0	
	14				0	
	15				0	
	16				0	
	17				0	
	18				0	
	19				0	
	20				0	
	21				0	
	22				0	
	23				0	
	24				0	
	25				0	
					小 計	¥106,400

工 事 別 内 訳 書

【工事名】 ガラスフィルム工事



No.	内 容 及 び 詳 細	数 量	単 価	金 額	摘 要
7	1 入口半親子ドアガラス面 内側貼り			0	
	2 サンゲツスチーム80	4 m ²	8,000	32,000	
	3			0	
	4			0	
	5			0	
	6			0	
	7			0	
	8			0	
	9			0	
	10			0	
	11			0	
	12			0	
	13			0	
	14			0	
	15			0	
	16			0	
	17			0	
	18			0	
	19			0	
	20			0	
	21			0	
	22			0	
	23			0	
	24			0	
	25			0	
				小 計	¥32,000